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Admin Office:
CPOD
US Environmental Protection Agency
26 West Martin Luther King Drive
Mail Code: NWD
Cincinnati OH 45268
Period of Performance: 02/01/2018 to
06/30/2021

Base: Perform services in accordance with
the attached PWS and proposal in response
to Amended - Request for Task Order
Proposal, Solicitation PR-OW-16-00682,
Project Entitled: "National Aquatic
Resource Surveys: Mercury Concentrations in

Fish Plugs". KbX4)
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PR-OW-16-00682, Project Entitled: "National
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Concentrations in Fish Pluqs".j

(b)4)
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Continued
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Attachment 1: PWS

Performance Work Statement - Amended
NARS?2 Contract
EP-C-16-006 Task Order 5

A. TITLE: National Aquatic Resource Surveys: Mercury Concentrations in Fish Plugs
B. EPA PERSONNEL

Task Order Contracting Officer Representative (TOCOR):

Name: Kendra Forde

Office: Office of Water/Office of Wetlands, Oceans &
Watersheds/Assessment and Watershed Protection
Division/Monitoring Branch

Address: 1200 Pennsylvania Avenue NW (4503T), Washington, DC 20460

Telephone:  202-566-0417

E-mail: Forde Kendra@epa.gov

Alternate Task Order Contracting Officer Representative (ATOCOR):

Name: Brian Hasty

Office: Office of Water/Office of Wetlands, Oceans &
Watersheds/Assessment and Watershed Protection
Division/Monitoring Branch

Address: 1200 Pennsylvania Avenue NW (4503T), Washington, DC 20460

Telephone:  202-564-2236

E-mail: hasty.brian@epa.gov

C. PERIOD OF PERFORMANCE
February 1, 2018 through June 30, 2021

D. TASK ORDER TYPE
Firm Fixed Price

I. BACKGROUND:

These National Aquatic Resource Surveys (NARS) program consists of four surveys that operate
on a 5-year cycle. In 2018-2019, the NARS program will conduct the National Rivers and
Streams Assessment (NRSA), followed by the National Coastal Condition Assessment (NCCA)
in 2020. The NARS program is striving for consistency in laboratory protocols from one survey
to the next. NRSA has already decided to evaluate mercury levels measured in fish plugs. NCCA
also is considering its inclusion as an indicator. Because the laboratory procedure for measuring
mercury in fish plugs is the same whether fish are collected in rivers, streams, or coastal waters,
EPA has decided to use a single task order for laboratory services that shall process the samples
from NRSA and potentially NCCA.
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Field crews from EPA, United States Geological Survey (USGS), States, and Tribes will collect
samples from streams and rivers from June 1 through September 30 in study years 2018 and
2019; and coastal waters and the Great Lakes from May 1 through September 30 in study year
2020. At each site, the field crew shall collect two fish tissue plugs for mercury analysis from
two fish of the same species (one plug per fish). The field crews shall combine the two plugs into
a single vial, containing 0.5 to 0.7 grams. To minimize moisture loss, analytical methods may
specify relatively short holding times (e.g., 28 days).

EPA arranges for laboratory support for processing the fish plug samples. States and Tribes can
choose to use their own laboratories or EPA’s contract laboratory. Because of State, Tribal, and
EPA choices, the actual number of samples can vary throughout the season. In addition, there are
circumstances in which field crews might not collect samples from fish. Considering these
aspects, during the task order, the contractor shall receive a minimum of 800 samples associated
with the NRSA. The Task Order also includes options for EPA to order a maximum of 3200
additional samples for a total of 4000 possible samples and two databases.

Before the laboratory submits the data to EPA, the analyst who generated the data and a quality
assurance manager/data reviewer must independently check and review the data:
e The analyst shall review the data to ensure that:
o Sample preparation information is correct and complete
o The appropriate method from the NRSA Laboratory Operations Manual was
followed
o Analytical results are correct and complete
o Quality control measures were within established limits
o Documentation is complete
e The quality assurance manager/data reviewer shall review the data package to verify that:
Internal QC are included for each batch of samples
Quality control measures were within established guidelines
Qualitative and quantitative results are correct
Data spreadsheet conforms to EPA data template requirements
Documentation is complete

O O O O O

Accompanying its data submission for each batch, the laboratory shall provide a short narrative
that includes the following information:

e Project summary referencing the batch QC identification number, total number of
samples in the batch and their sample numbers, and the analytical methodology used for
analysis;

Discussion of any protocol deviations that may have occurred during sample testing;
Discussion of QC questions that were encountered and the corrective measures taken;
Definitions of any laboratory QC codes used in the data;

Internal QC exceeding established control limits or parameters required by laboratory
internal analytical SOPs.

Once but no more than twice during each performance period, the External QC Coordinator (an
EPA or EPA contractor separate from this Task Order) shall provide one or two identical sets of QC samples to all
participating laboratories. Each set shall contain up to five QC samples. As determined by the
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External QC Coordinator, the QC samples may be synthetic; aliquots of additional samples
collected at NRSA or NCCA sites; or reference samples obtained from an organization such as
the National Institute of Standards and Technology. Each laboratory will run the QC samples
following the same procedures used for the other samples. The External QC Coordinator shall
compare the results to the expected value and determine consistency between laboratories (e.g.,
determine if one laboratory is consistently higher or lower than all others). Based upon the
evaluation, the External QC Coordinator may request additional information from one or more
laboratories about any unique laboratory practices that might account for differences between the
laboratory and others. With this additional information, the External QC Coordinator shall
determine an appropriate course of action, including no action, flagging the data, or excluding
some or all of the laboratory’s data.

As another potential quality control step of field operations, EPA may require each field crew to
provide field blank samples. In this case, the contractor shall analyze each field blank sample
using the same procedures as those for the regular field samples.

II. PURPOSE

The purpose of this task order is to measure total mercury concentrations in fish plug samples
collected in the 2018-2019 NRSA, 2020 NCCA, and related studies. The types of support
required for this project include technical support, sample analyses, transmittal of the results in
database format, and a revised database at the conclusion of quality control procedures.

III. GOVERNMENT FURNISHED INFORMATION
EPA will arrange for delivery of the samples to the laboratories.

The following documents are references for the task order. They are located at:
https://usepa.sharepoint.com/sites/OW_Community/nars/_layouts/15/start.aspx#/Contracts/Form
s/Allltems.aspx.
e 2018-2019 NRSA Laboratory Operations Manual (LOM) (The PWS refers to the
relevant chapter as the “Method.”)
e 2018-2019 NRSA Field Operations Manual (FOM); and

e Data template (i.e., spreadsheet for reporting laboratory data).

As they become available, the EPA TOCOR will provide the contractor with revisions of
relevant documents, including the 2018-2019 FOM, 2018-2019 LOM, and any other information
deemed necessary for the contractor to provide the support for the Performance Work Statement

(PWS).
IV. GENERAL REQUIREMENTS

In providing support under the tasks described in Section V, the contractor also shall adhere to
the following general requirements:

1. Deliverables (see Contract PWS B.1)
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Memoranda shall be placed on company letterhead and the subject line shall include the phrase
“EPA Contract #”.

The contractor shall name all electronic files using a logical abbreviation for the name of the

document (e.g., TO14Data), the contractor name, and the date of edits to assist in version control
(ex: TO14Data_ LABNAME_2020_12_02).

The contractor shall use EPA’s templates for reporting the results of the laboratory procedures
for the NRSA and NCCA samples. For any other database or spreadsheet submitted to EPA, the
contractor shall provide metadata that, at a minimum, identify the fields recorded for each
sample, define the codes used for the field, and include the version number and date.

The contractor shall ensure that documentation is created using Agency standard software
formats (e.g., Microsoft Office) to facilitate EPA use and review.

2. Identification at Meetings/Teleconferences (see Contract clause C.2)

Contractor personnel shall always identify themselves as contractor employees by name and
organization. Contractor personnel are prohibited from acting as the Agency’s official
representative. The contractor shall refer any questions relating to the interpretation of EPA
policy, guidance, or regulation to the TOCOR.

V. SCOPE OF WORK

The contractor shall provide laboratory support for measuring mercury in fish plug samples as
described in the following tasks.

Task 1. Task Order Management and Monthly progress reports (See Contract Attachment
3; PWS B.2 and C.4)

The contractor shall manage the Task Order (TO) and submit monthly progress and financial
reports prepared and submitted in accordance with the contract clause, Contract Attachment 3,
Reports of Work.

a. Teleconferences: The contractor, and its laboratories, shall participate in EPA’s
teleconferences about laboratory procedures for receiving, storing, tracking, analyzing,
and reporting samples and results. Prior to the shipping of the first samples in each
sampling year (2018, 2019, 2020), EPA will coordinate and facilitate 1-3 teleconference
calls, each to last approximately 1 hour, to review the Method, required reporting
elements, data templates, and the relevant requirements in the QAPP. The participants
will include EPA, the contractor’s laboratories, subcontract laboratories, and State
laboratories. If EPA conducts multiple teleconferences (e.g., due to State laboratory
personnel availability), the contractor shall participate in all calls because different issues
may arise that would require feedback from the contractor. The goal of the
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teleconferences is to ensure consensus on the analytical procedures and a schedule for
sample processing and reporting. The agenda will include review of the:
i.  QAPP
i. LOM
iii.  Data template
iv.  Standard Operating Procedures (SOPs)
v.  Use of PT samples for QC

Status Summaries: Prior to delivering the progress report, the contractor shall provide
monthly status summaries. The monthly status summary shall match the time period
covered by the progress report. The contractor shall provide Excel spreadsheets with the
monthly status summaries that include:

i.  The number of samples delivered. (The QC samples, as described in the Method,
shall be considered “samples” for the purpose of invoicing, scheduling, and
reporting.)

ii.  The number of samples for which the laboratory has finished data entry.

iii.  Percent capacity reached in the contract (i.e., number of samples in 1.c.ii
compared to the maximum number specified in task order when all quantities are
exercised).

iv.  Data for the samples processed, or revised, since the previous summary. The
contractor shall report the data using EPA’s data template, but updated with the
new, revised, and reconciled data. In addition, the contractor shall provide a
separate case narrative (e.g., emailed Word or pdf file) for the EPA TOCOR to
review with the data.

v.  Provide a simple list of the invoiced samples with sample #, site ID, and visit #.
The TOCOR will compare the list with the NRSA and NCCA master lists of
samples to verify that every sample has been invoiced one time.

Monthly Progress and Financial Reports: The contractor shall provide a progress and
financial report each month that matches the costs in the corresponding invoice.

1.  The contractor shall provide a progress report each month that includes project
status; expenditures to date; number of samples in each processing stage
compared to the plan; unexpected problems or concerns, including with quality
assurance; lessons learned; QA/QC activities; and next steps. The contractor shall
prepare and submit the monthly progress reports in accordance with the contract
clause, Contract Attachment 3, Reports of Work.

ii.  The contractor shall prepare and submit the financial reports in accordance with
the contract clause, Contract Attachment 3, Reports of Work.

iii.  For the sample analyses completed during the month and billed in the invoice, the
financial report shall identify the sample using its site identification code and
sample number.

iv.  For the month in which the contractor delivers the final databases for Task 4, the
contractor shall include the costs for Task 4.

Issues Requiring EP A Resolution: The contractor shall immediately notify the EPA
TOCOR of any unexpected problems or concerns, including issues with QA/QC, and
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recommend remedies or corrective actions. Upon receiving written technical direction
from the EPA TOCOR, the contractor shall revise its schedule in the technical proposal.
The contractor also shall include problems and concerns in the monthly progress report.

Deliverables and Schedule under Task 1:

Subtask | Deliverable Due
a. Participation in Date/time per written technical
teleconferences direction from EPA TOCOR based
upon contractor’s recommended
dates/times
b. Status updates with datain | Monthly

spreadsheet, sample list,
and separate case narrative.

c. Progress and financial Monthly
reports in electronic format
d. Email Immediately when issue identified.
d. Revised technical plan and | Revisions within 5 working days per
schedule written technical direction.

Task 2. Quality Assurance (Contract PWS B.3)

Quality Assurance (QA) is an important component of EPA’s work to assure that minimum
quality standards are attained. The contractor shall address the QA requirements of this task
order by adhering to the requirements and procedures identified in:

e The contractor’s Quality Management Plan incorporated into this NARS contract;

¢ NRSA and NCCA Survey QA documents which document how quality assurance and
quality control will be applied to the collection of environmental data for the survey. The
documents relevant to support in this task order are:

e (Quality Assurance Project Plan (QAPP)

e [aboratory Operations Manual (LOM)

e The quality documents will evolve throughout the task order. During the base
period, the contractor shall notify the EPA TOCOR immediately if it identifies
areas where its previous activities are not consistent with the revisions made to
the 2018-2019 QAPP and LOM. During the option period, the contractor must
notify the EPA TOCOR immediately if it identifies areas where its previous
activities are not consistent with revisions being made to the 2020 NCCA and
LOM.

The EPA TOCOR will determine whether any modifications to the contractor’s previous

activities will be necessary, which may require a modification to the task order by the
EPA Contracting Officer (CO).

For each survey, as demonstration of the contractor’s:
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a. Commitment to adhere to the QAPP, the contractor’s Quality Assurance Official (QAO)
and each laboratory’s QAO shall sign the page “Review & Distribution Acknowledgment
and Commitment to Implement” in the introductory section of the QAPP. The contractor
shall distribute the version of the QAPP and LOM available at award of the task order,
and any additional revisions approved by the EPA QAO, throughout the contractor’s
organization, including subcontractors and consultants. If EPA distributes an updated
version of the LOM and states that it contains a “significant change” relevant to the
analyses, the contractor shall acknowledge, in writing (e.g., Email), that it has received
and distributed the revised LOM to the appropriate personnel.

b. Implementation of QA in performing the other tasks in this Performance Work
Statement, the contractor shall document its QA activities as follows:

1. Standard Operating Procedures (SOPs) and any other quality assurance
documentation developed or adopted by the contractor’s laboratory for use in
performing the required analyses. If the contractor does not develop or modify
them as part of the costs incurred by the task order, the contractor may claim the
SOPs to be proprietary.

ii.  Reports of relevant QA activities in any deliverable. All QA documentation
prepared under the task order shall be considered non-proprietary.

iii.  Monthly reports of QA activities performed during implementation of this task
order. These monthly QA reports shall identify QA activities performed to
support implementation of this task order, problems encountered, deviations from
the QAPP, and corrective actions taken. The contractor shall include the QA
report with the monthly progress report.

c. Ability to conform to NRSA measurement quality objectives, the contractor shall, at a
minimum, ensure that the data meet the measurement quality objectives in the QAPP.
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Deliverables and Schedule under Task 2:

Subtask

Deliverable

Due

a.

Original QAPP signature page

No later than 5 working days after
effective date of task order

Email acknowledgement of LOM with
“significant change”

No later than 10 working days
after receiving revised LOM

Laboratory SOPs

No later than 5 working days after
effective date of task order. If the
laboratory modified the SOPs
during the performance period,
provide the final versions 5
working days before the end of the
performance period. Otherwise,
provide an email stating that the
SOPs have remained unchanged
throughout the task order.

Documentation of QA activities

With deliverables

b. Monthly reports of QA activities With monthly progress report
during months when samples are
delivered and/or processed

c. Data and QC elements identified in With database

procedure

Task 3. Mercury Analysis (Contract PWS B.3.e, C.4)

The contractor shall strictly follow ALL procedures in the Method for analyzing mercury in fish
tissue samples collected by the NRSA field crews in 2018 and 2019.

If the contractor identifies a situation requiring a minor change in the Method, the EPA TOCOR
must approve the deviation before the contractor can implement the change.

In addition to the delivery of data addressed in Task 1, the contractor shall provide the
deliverables resulting from the following activities:

a.

Log each sample and record the condition of the sample container into the NARS
Information Management (IM) system within 24 (clock) hours of the sample arriving at
the laboratory. If the sample does not arrive when expected, the contractor shall
immediately notify the EPA TOCOR or her designee. Alternatively, for shipments with a
large number of samples, the contractor shall email a spreadsheet with the sample login
information to the EPA TOCOR with a copy to the person assigned to track the samples
for the survey.
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Retain:

o Samples for the period specified in the Method.

o Original records, including bench notebooks, for a minimum of ten (10) years

from the date that EPA publishes the final report.

If EPA determines that transfer to another location is necessary, EPA will make separate
arrangements (e.g., task order modification, purchase order) with the contractor for any
necessary packaging and shipping expenses. Otherwise, at the end of the retention period,
the contractor shall follow its internal protocols for disposal.

Retain original records, including laboratory notebooks, for a minimum of 10 years from
the date that EPA publishes the final report. If EPA determines that copies or physical
transfer to another location is necessary, EPA will make separate arrangements (e.g., task
order modification, purchase order) for any necessary photocopying, packaging and
shipping expenses. Otherwise, at the end of the retention period, the contractor shall
follow its internal protocols for disposal.

Unless the TOCOR grants an exception, the contractor shall not publish findings based
upon work conducted under this task order. This restriction shall remain in effect until

EPA provides public access to the data.

Deliverables and Schedule under Task 3:

Subtask | Deliverable Due
a. Sample logged into NARS IM system or | Within 24 (clock) hours of
transmittal of spreadsheet sample receipt

a. Email identifying missing sample Immediately if sample does not

arrive when expected
. Access to samples As specified in the Method

c. Access to laboratory notebooks Upon EPA TOCOR’s written

request via technical direction

Task 4. Final Database (Contract PWS B.1, B.3, C.4)

The contractor shall provide revised and final databases by April 30, 2020 for NRSA and by
April 30, 2021 for NCCA for the results of the fish tissue analyses reported in Task 1. The
contractor shall provide:

a.

b.

Responses to EPA’s questions about the data, as conveyed by the EPA TOCOR’s
technical direction.

Revised databases per written technical direction describing required changes based upon
EPA’s review of the data and reconciliation activities.

Final database that incorporates revisions identified by the EPA TOCOR’s written
technical direction.
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Deliverables and Schedule under Task 4:

Subtask | Deliverable

Due

a. Email with responses to data questions

1-5 working days per written
technical direction

b. Revised databases and emails that
summarize the changes

10 working days after receiving
the EPA TOCOR’s written
technical direction. The
contractor shall assume five
revisions for both the NRSA and
NCCA databases. Associated
summaries will be required as a
result of EPA’s review of the
data.

c. Final database (for NRSA and NCCA)

10 working days after receiving
written technical direction; but
no later than 5 working days
prior to the end of the period of
performance.

VI. TRAVEL

EPA does not anticipate that any travel will be necessary to perform the tasks in the Performance

Work Statement.

VII. QUALITY ASSURANCE SURVEILLANCE PLAN

EPA will judge performance using the following Quality Assurance Surveillance Plan (QASP).

Performance Requirement | Measureable Performance | Surveillance Method Incentives/Disincentives
Standards
Management and Any issue adversely EPA TOCOR will identify Two or more incidents where

Communications:

The Contractor shall
maintain contact with the
EPA TOCOR throughout the
performance of the task
order and shall immediately
bring potential problems to
the attention of the EPA
TOCOR. In cases where
issues have a direct impact
on project schedules, cost,
time, or quality, the
contractor shall provide
options for EPA's
consideration on resolving
the issues or mitigating their
impacts.

impacting project schedules,
cost, time or quality shall be
brought to the attention of
the EPA TOCOR within 3-
working days of occurrence.

unreported issues.

the contractor:
e Does not provide timely
notification; or
e Created a severe
adverse situation
will be considered
unsatisfactory performance
and will be reported as such
in the CPARS Performance
Evaluation System under the
category of Management.
Fewer than two incidents
where the contractor does not
meet the measureable
performance standard will be
considered acceptable
performance and will be
reported as such in the
CPARS Performance

10
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Performance Requirement

Measureable Performance
Standards

Surveillance Method

Incentives/Disincentives

Evaluation System under the
category of Business
Relations

Timeliness:

Data (Task 1) and databases
(Task 4) shall be delivered in
accordance with the
schedule developed in PWS
Task 1. After EPA accepts
the final schedule in Task 1,
it is unlikely that EPA will
be willing to extend the
schedule due to any factors
under the contractor’s
control (e.g., to complete
work under another
contract).

¢ No more than 25% of
the data for Task 1
shall be submitted
more than 3 working
days past the date in
the accepted schedule.

s  None of the data for
Task 1 shall be
submitted more than
40 working days past
the date in the accepted
schedule.

e No more than 10% of
the revised databases
(Task 4) shall be
submitted more than 3
working days past the
date in the accepted
schedule.

e  Nodelays in
submitting the final
database (Task 4) by
the “no later than” date
in the PWS.

100% of the progress
reports, data submissions,
and databases will be
reviewed by the EPA
TOCOR monthly to
compare actual delivery
dates against those in the
approved schedule from
Task 1.

Unsatisfactory rating under
the category of Schedule in
CPARS when the contractor
does not meet the measurable
performance standards
during the applicable period
of performance.

Technical Effort:

The Contractor shall assign
appropriately leveled and
skilled personnel to all tasks;
and abide by the contractor’s
QMP, the NRSA QAPP, and
the mercury in fish tissue
plugs method.

No more than 25% of
reviewed deliverables and
data shall require revisions
to meet the requirements of
the QMP, NRSA QAPP,
data templates, and mercury
in fish tissue plugs method.

All of the assigned staff
must meet the LOM
requirements for their
assigned duties.

100% of the data, key
personnel resumes, and will
be reviewed by the EPA
TOCOR to identity
noncompliance issues with
the QMP, NRSA QAPP, and
mercury in fish tissue plugs
method.

Unsatisfactory rating under
the category of Quality in
CPARS when the contractor
does not meet the measurable
performance standards
during an applicable period
of performance.

11




1. CONTRACT ID CODE PAGE OF PAGES

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT |
1 3

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
001 See Block 16C PR-OW-17-00501
6. ISSUED BY CODE |cPOD 7. ADMINISTERED BY (if other than ltem 6) CODE |
CPOD
US Environmental Protection Agency
26 West Martin Luther King Drive
Mail Code: NWD
Cincinnati OH 45268
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) x) 9A. AMENDMENT OF SOLICITATION NO.
ESS GROUP, INC.
Attn: ROBERT ERICKSON 9B. DATED (SEE ITEM 11)
10 HEMINGWAY DR # 2
RIVERSIDE RI 02915
< 10A. MODIFICATION OF CONTRACT/ORDER NO.
EP-C-16-006
0005
10B. DATED (SEE ITEM 13)
CODE 019131986 FACILITY CODE 06/20/2017
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[1The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Jis extended.  [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Iltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior to the opening hy
12. ACCOUNTING AND APPROPRIATION DATA (if required) (b)(4)
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X FAR 52.216-22 INDEFINITE QUANTITY. (OCT 1995)

E. IMPORTANT: Contractor is not. [lis required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 019131986

The purpose of modification 1 is to add funding of |(b)(4)

(b)(4)

Delivery Location Code: OW-OWOW-AWPD-MB
AWPB-MB

US EPA-OW-OWOW-AWPD-MB

1200 PENNSYLVANIA AVE., NW

MC-4503-T

WASHINGTON DC 20460

Continued ...

Except as provided herein, all terms and conditions of the document referenced in Iltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Sandra Stargardt-Licis

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
ELECTACNIC

SENAIURE | gy 2] 20017

(Signature of person authorized to sign) (Signature of Contracting Officer)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243



CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED

PAGE OF

EP-C-16-006/0005/001 2 3
NAME OF OFFEROR OR CONTRACTOR
ESS GROUP, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY JuNIT UNIT PRICE AMOUNT
(&) (B) (Cy D) (E) (F)
Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2 .epa.gov/financial/contracts
Durham NC 27711
FOB: Destination
Period of Performance: 02/01/2018 to 06/30/2021
Change Item 0001 to read as follows (amount shown
is the obligated amount):
0001 Base: Perform services in accordance with the GG
attached PWS and proposal in response to Amended
- Request for Task Order Proposal, Solicitation
PR-OW-16-00682, Project Entitled: "National
Aquatic Resource Surveys: Mercury Concentrations
in Fish Plugs".
(b)(4)
Accounting Info:
17-E1-87FM-202B06XP1-4183-1787ME7014-001 BEY: 17
Fund: E1 Budget Org: 87FM Program (PRC):
202B06XP1 Budget (BOC): 4183 DCN - Line ID:
1787ME7014-001
Funding Flag: Partial
Funded: $0.00
Accounting Info:
17-E1-87FM-202B06XP1-2505-1787ME7028-001 BEY: 17
Fund: E1 Budget Org: 87FM Program (PRC):
202B06XP1 Budget (BOC): 2505 DCN - Line ID:
1787ME7028-001
Funding Flag: Partial
Funded: (b)(4)
Change Item 0002 to read as follows (amount shown
is the obligated amount):
0002 Perform services in accordance with the attached

PWS and proposal in response to Amended - Request
for Task Order Proposal, Solicitation
PR-OW-16-00682, Project Entitled: "National
Aquatic Resource Surveys: Mercury Concentrations
in Fish Plugs".

(b)4)

Continued

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110




CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED

PAGE OF

EP-C-16-006/0005/001 3 3
NAME OF OFFEROR OR CONTRACTOR
ESS GROUP, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY [UNIT UNIT PRICE AMOUNT
(A) (B) () D) (E) (F)
(b)4)

(Option Line Item)

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACTID CODE PAGE °F| PAGES

1 5
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
PO0O0O02 See Block 16C PR-OW-18-00335
6. ISSUED BY CODE |cPOD 7. ADMINISTERED BY (if other than ltem 6) CODE |
CPOD
US Environmental Protection Agency
26 West Martin Luther King Drive
Mail Code: NWD
Cincinnati OH 45268
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) x) 9A. AMENDMENT OF SOLICITATION NO.
ESS GROUP, INC.
Attn: ROBERT ERICKSON 9B. DATED (SEE ITEM 11)
10 HEMINGWAY DR # 2
RIVERSIDE RI 02915
< 10A. MODIFICATION OF CONTRACT/ORDER NO.
EP-C-16-006
0005
10B. DATED (SEE ITEM 13)
CODE 019131986 FACILITY CODE 06/20/2017
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[JThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Jis extended.  [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Iltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By
separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior to the opening hqur and date snecified
12. ACCOUNTING AND APPROPRIATION DATA (if required) b)(4)
See Schedule
13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.
_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
D. OTHER (Specify type of modification and authority)
X Unilateral - FAR 52.216-22 INDEFINITE QUANTITY. (OCT 1995)
E. IMPORTANT: Contractor is not. [lis required to sign this documentandreturn ____  copies to the issuing office.
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 019131986
The purpose of modification is to exercise|(bx4)
(b)(4)
b)(4
(b)4) - and changes the

T T 4 T =

Contract Specialist and Contracting Officer of the task order to Nicholas Bisher and Angela
Lower, respectively. All other terms and conditions remain unchanged.

TOCOR: Kendra Forde Max Expire Date: 06/30/2021

LIST OF CHANGES:

Reason for Modification: Exercise an Option

Continued ...
Except as provided herein, all terms and conditions of the document referenced in Iltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.
15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
Angela Lower
15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
A .l/ ELECTRON!D
Al e ‘{::-’:"d"i ;'GHJ\TUHE 06/26/2018
(Signature of person authorized to sign) (Signature of Contracting Officer)

NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243



REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE  OF
CONTINUATION SHEET EP-C-16-006/0005/P00002 2 5
NAME OF OFFEROR OR CONTRACTOR
ESS GROUP, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY [UNIT UNIT PRICE AMOUNT
(A) (B) () D) (E) (F)

[®)4)

Obligated Amount for this Modification: |(0)4)

New Total Obligated Amount for this Award:
[(b)4)
Incremental Funded Amount changed:

(b)4) (b)4)

Buyer changed
from D'Andre Boulden

to Nicholas Bisher
Contracting Officer changed
from Sandra Stargardt-Licis

to Angela Lower

CHANGES FOR LINE ITEM NUMBER: 2

(b)4)

CHANGES FOR DETLIVERY TOCATTION:

(b)4)

CHANGES FOR LINE ITEM NUMBER: 1

Option A:

(b)4)

Total Amount changed

(b)4)

O |

CHANGES FOR DELIVERY LOCATION: OW-OWOW-AWPD-MB
Amount changed from|(bx4)

NEW ACCOUNTING CODE ADDED:
Continued

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110



REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE  OF
CONTINUATION SHEET EP-C-16-006/0005/P00002 3 5
NAME OF OFFEROR OR CONTRACTOR
ESS GROUP, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY [UNIT UNIT PRICE AMOUNT
(A) (B) () D) (E) (F)

Account code:
18-E1-87FM-000B06XP1-4183-1887ME8011-001
Beginning FiscalYear 18
Ending Fiscal Year
Fund (Appropriation) E1
Budget Organization 87FM
Program (PRC) O0OOBO6XP1
Budget (BOC) 4183
Job # (Site/Project)
Cost Organization
DCN-LineID 1887ME8011-001
Quantity: 0
Amount : [(R)4) |
Percent : [(b)(4) |
Subject To Funding: N
Payment Address:

RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2 .epa.gov/financial/contracts
Durham NC 27711

NEW ACCOUNTING CODE ADDED:
Account code:
18-19-B-87FM-000BD4-2505-1887ME8011-002
Beginning FiscalYear 18
Ending Fiscal Year 19
Fund (Appropriation) B
Budget Organization 87FM
Program (PRC) 00OBD4
Budget (BOC) 2505
Job # (Site/Project)
Cost Organization
DCN-LineID 1887ME8011-002
Quantity: 0
amount : [(b)(4)
Percent:KbX4)
Subject To Funding: N
Payment Address:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2 .epa.gov/financial/contracts
Durham NC 27711

Continued

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110



CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED
EP-C-16-006/0005/P00002

PAGE OF

5

NAME OF OFFEROR OR CONTRACTOR
ESS GROUP, INC.

ITEM NO.
(A)

SUPPLIES/SERVICES
(B)

QUANTITY
(C)

UNIT
(D)

UNIT PRICE
(E)

AMOUNT
(F)

0001

Delivery Location Code: OW-OWOW-AWPD-MB
AWPB-MB

UsS EPA-OW-OWOW-AWPD-MB

1200 PENNSYLVANIA AVE., NW

MC-4503-T

WASHINGTON DC 20460

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2 .epa.gov/financial/contracts
Durham NC 27711
Period of Performance: 02/01/2018 to 06/30/2021

Change Item 0001 to read as follows (amount shown
is the obligated amount):

Base: Perform services in accordance with the
attached PWS and proposal in response to Amended
- Request for Task Order Proposal, Solicitation
PR-OW-16-00682, Project Entitled: "National
Aquatic Resource Surveys: Mercury Concentrations
in Fish Plugs".

Option A:

(b)4)

Accounting Info:
17-E1-87FM-202B06XP1-4183-1787ME7014-001 BFY: 17
Fund: E1 Budget Org: 87FM Program (PRC):
202B06XP1 Budget (BOC): 4183 DCN - Line ID:
1787ME7014-001

Funding Flag: Partial

Funded: $0.00

Accounting Info:
17-E1-87FM-202B06XP1-2505-1787ME7028-001 BFY: 17
Fund: E1 Budget Org: 87FM Program (PRC):
202B06XP1 Budget (BOC): 2505 DCN - Line ID:
1787ME7028-001

Funding Flag: Partial

Funded: $0.00

Accounting Info:
18-E1-87FM-000B06XP1-4183-1887ME8011-001 BFY: 18
Fund: E1 Budget Org: 87FM Program (PRC):
000BO6XP1 Budget (BOC): 4183 DCN - Line ID:
Continued

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110




REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF

CONTINUATION SHEET EP-C-16-006/0005/P00002 5

NAME OF OFFEROR OR CONTRACTOR
ESS GROUP, INC.

ITEM NO. SUPPLIES/SERVICES QUANTITY [UNIT UNIT PRICE AMOUNT
(A) (B) () D) (E) (F)

1887ME8011-001

Funding Flag: Partial

Funded:|(bx4)

Accounting Info:
18-19-B-87FM-000BD4-2505-1887ME8011-002 BFY: 18
EFY: 19 Fund: B Budget Org: 87FM Program (PRC):
000BD4 Budget (BOC): 2505 DCN - Line ID:
1887ME8011-002

Funding Flag: Partial

Funded: |(b)(4)

Change Item 0002 to read as follows (amount shown
is the obligated amount):

0002 Perform services in accordance with the attached
PWS and proposal in response to Amended - Request
for Task Order Proposal, Solicitation
PR-OW-16-00682, Project Entitled: "National
Aquatic Resource Surveys: Mercury Concentrations
in Fish Plugs".

(b))

Option A: Quantity Options.

[(b)(4)

14 quantity options now remain after P00002
(Option Line Item)

NSN 7540-01-152-8067 OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACTID CODE PAGE °F| .

1 5
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
PO0O0O03 See Block 16C PR-OW-12-00063
6. ISSUED BY CODE |cPOD 7. ADMINISTERED BY (if other than ltem 6) CODE |
CPOD
US Environmental Protection Agency
26 West Martin Luther King Drive
Mail Code: NWD
Cincinnati OH 45268
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) x) 9A. AMENDMENT OF SOLICITATION NO.
ESS GROUP, INC.
Attn: ROBERT ERICKSON 9B. DATED (SEE ITEM 11)
10 HEMINGWAY DR # 2
RIVERSIDE RI 02915
< 10A. MODIFICATION OF CONTRACT/ORDER NO.
EP-C-16-006
0005
10B. DATED (SEE ITEM 13)
CODE 019131986 FACILITY CODE 06/20/2017
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[JThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Jis extended.  [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Iltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By
separate letter or electronic communication which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR
OFFER. If by virtue of this amendment you desire to change an offer already submitted , such change may be made by letter or electronic communication, provided
each letter or electronic communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.
12. ACCOUNTING AND APPROPRIATION DATA (If required) (b)(4)
See Schedule
13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.
_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation data, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
D. OTHER (Specify type of modification and authority)
X Unilateral - FAR 52.216-22 INDEFINITE QUANTITY. (OCT 1995)
E. IMPORTANT: Contractor is not [lis required to sign this documentandreturn ____  copies to the issuing office.
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 019131986
The purpose of modification is to:
1. Exercise three (3) quantity options of |(b)(4) }1
(b)(4)
(b)(4)
Continued ...
Except as provided herein, all terms and conditions of the document referenced in Iltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.
15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
Nicholas Bisher
15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
e T ELECTROMIC
Y s SIMaTURE | 19 /17 /2018
(Signature of person authorized to sign) (Signature of Contracting Officer)
Previous edition unusable STANDARD FORM 30 (REV. 11/2016)

Prescribed by GSA FAR (48 CFR) 53.243



REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE  OF
CONTINUATION SHEET EP-C-16-006/0005/P00003 2 5
NAME OF OFFEROR OR CONTRACTOR
ESS GROUP, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY [UNIT UNIT PRICE AMOUNT
(A) (B) () D) (E) (F)

2. Update the contracting officer from Angela
Lower to Nicholas Bisher, (513)487-2652,
Bisher.Nicholas@epa.gov.

TOCOR: Kendra Forde Max Expire Date: 06/30/2021
InvoiceApprover: Kendra Forde

LIST OF CHANGES:
Reason for Modification: Exercise an Option
Total Amount for this Modification: $0.00
Obligated Amount for this Modification:|(b)(4)
New Total Ohligated Amount for this Award:

(6)4)

Incremental Funded Amount changed:

(b)(4)

CHANGES FOR LINE ITEM NUMBER: 3

OPTION EXERCISED ON P00003
Total Amount chanaed

[(0)@)

CHANGES FOR DELIVERY LOCATION:

[(®)4)

CHANGES FOR LINE ITEM NUMBER: 2

(b)4)

CHANGES FOR DELIVERY T.OCATION:

(b)4)

CHANGES FOR LINE ITEM NUMBER: 1

Total Amount changed
[(b)(4) |
Obligated Amount for this Modification:(
Incremental Funded Amount changed from

b)(4)

(b)4)

CHANGES FOR DELIVERY LOCATION: OW-OWOW-AWPD-MB

Amount changed from (b)(4)

NEW ACCOUNTING CODE ADDED:

Account code:
18-E1-87FM-000B06XP1-4183-1887ME8032-001
Continued

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110



CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED
EP-C-16-006/0005/P00003

PAGE OF

5

NAME OF OFFEROR OR CONTRACTOR
ESS GROUP, INC.

ITEM NO.
(A)

SUPPLIES/SERVICES
(B)

QUANTITY
(C)

UNIT
(D)

UNIT PRICE
(E)

AMOUNT
(F)

0001

Beginning FiscalYear 18
Ending Fiscal Year
Fund (Appropriation) E1
Budget Organization 87FM
Program (PRC) O0OOBO6XP1
Budget (BOC) 4183
Job # (Site/Project)
Cost Organization
DCN-LineID 1887ME8032-001
Quantity: 0
Amount : [(0)(4) |
Percent: [(b)(4) |
Subject To Funding: N
Payment Address:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2 .epa.gov/financial/contracts
Durham NC 27711

Delivery Location Code: OW-OWOW-AWPD-MB
AWPB-MB

UsS EPA-OW-OWOW-AWPD-MB

1200 PENNSYLVANIA AVE., NW

MC-4503-T

WASHINGTON DC 20460

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2 .epa.gov/financial/contracts
Durham NC 27711
Period of Performance: 02/01/2018 to 06/30/2021

Change Item 0001 to read as follows (amount shown
is the obligated amount):

Base: Perform services in accordance with the
attached PWS and proposal in response to Amended
- Request for Task Order Proposal, Solicitation
PR-OW-16-00682, Project Entitled: "National
Aquatic Resource Surveys: Mercury Concentrations
in Fish Plugs".

Option A:
Continued

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110




CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED

PAGE OF

EP-C-16-006/0005/P00003 4 5
NAME OF OFFEROR OR CONTRACTOR
ESS GROUP, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY [UNIT UNIT PRICE AMOUNT
(A) (B) () D) (E) (F)

Accounting Info:
17-E1-87FM-202B06XP1-4183-1787ME7014-001 BFY: 17
Fund: E1 Budget Org: 87FM Program (PRC):
202B06XP1 Budget (BOC): 4183 DCN - Line ID:
1787ME7014-001

Funding Flag: Partial

Funded: $0.00

Accounting Info:
17-E1-87FM-202B06XP1-2505-1787ME7028-001 BFY: 17
Fund: E1 Budget Org: 87FM Program (PRC):
202B06XP1 Budget (BOC): 2505 DCN - Line ID:
1787ME7028-001

Funding Flag: Partial

Funded: $0.00

Accounting Info:
18-E1-87FM-000B06XP1-4183-1887ME8011-001 BFY: 18
Fund: E1 Budget Org: 87FM Program (PRC):
000BO6XP1 Budget (BOC): 4183 DCN - Line ID:
1887ME8011-001

Funding Flag: Partial

Funded: $0.00

Accounting Info:
18-19-B-87FM-000BD4-2505-1887ME8011-002 BFY: 18
EFY: 19 Fund: B Budget Org: 87FM Program (PRC):
000BD4 Budget (BOC): 2505 DCN - Line ID:
1887ME8011-002

Funding Flag: Partial

Funded: $0.00

Accounting Info:
18-E1-87FM-000B06XP1-4183-1887ME8032-001 BFY: 18
Fund: E1 Budget Org: 87FM Program (PRC):
000BO6XP1 Budget (BOC): 4183 DCN - Line ID:
1887ME8032-001

Funding Flag: Partial

Funded: (bX4)

Change Item 0002 to read as follows (amount shown
is the obligated amount):

Continued

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110



CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED
EP-C-16-006/0005/P00003

PAGE OF

5

NAME OF OFFEROR OR CONTRACTOR
ESS GROUP, INC.

ITEM NO.
(A)

SUPPLIES/SERVICES
(B)

QUANTITY
(C)

UNIT
(D)

UNIT PRICE
(E)

AMOUNT
(F)

0002

0003

Perform services in accordance with the attached
PWS and proposal in response to Amended - Request
for Task Order Proposal, Solicitation
PR-OW-16-00682, Project Entitled: "National
Aquatic Resource Surveys: Mercury Concentrations
in Fish Plugs".

Option A: Quantity Options. Kbx4)

(b)4)

11 quantity options now remain after P000O03
(Option Line Item)

Change Item 0003 to read as follows (amount shown
is the obligated amount):

Option 2: Perform services in accordance with the
attached PWS and proposal in response to Amended
- Request for Task Order Proposal, Solicitation
PR-OW-16-00682, Project Entitled: "National
Aquatic Resource Surveys: Mercury Concentrations

in Fish Plugs". KbX4)

[©)@)

OPTION EXERCISED ON P0O00O0O3
(Option Line Item)

All other terms and conditions remain unchanged

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110



1. CONTRACT ID CODE PAGE OF PAGES

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT |
1 2

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
PO000O4 See Block 16C PR-OW-19-00269
6. ISSUED BY CODE |cPOD 7. ADMINISTERED BY (if other than ltem 6) CODE |
CPOD
US Environmental Protection Agency
26 West Martin Luther King Drive
Mail Code: NWD
Cincinnati OH 45268
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) x) 9A. AMENDMENT OF SOLICITATION NO.
ESS GROUP, INC.
Attn: ROBERT ERICKSON 9B. DATED (SEE ITEM 11)
10 HEMINGWAY DR # 2
RIVERSIDE RI 02915
< 10A. MODIFICATION OF CONTRACT/ORDER NO.
EP-C-16-006
0005
10B. DATED (SEE ITEM 13)
CODE 19131986 FACILITY CODE 06/20/2017
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[JThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Jis extended.  [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Iltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or electronic communication which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR
OFFER. If by virtue of this amendment you desire to change an offer already submitted , such change may be made by letter or electronic communication, provided

each letter or electronic communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (if required)
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation data, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

X
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
D. OTHER (Specify type of modification and authority)
E. IMPORTANT: Contractor is not [lis required to sign this documentandreturn ____  copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 019131986

The purpose of modification is to update the Task Order Contracting Officer's
Representative (TOCOR) to Lareina Guenzel, (202) 566-0455, Guenzel.lareina@epa.gov.

TOCOR: Lareina Guenzel Max Expire Date: 06/30/2021 InvoiceApprover: Lareina Guenzel Alt
Invoice App: Brian Hasty

LIST OF CHANGES:

Reason for Modification: Other Administrative Action

Total Amount for this Modification: $0.00

New Total Amount for this Version: $0.00

Continued ...

Except as provided herein, all terms and conditions of the document referenced in Iltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Nicholas Bisher

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
e T ELECTHROMIC
Y i SIGMATURE | 04/18/2019
(Signature of person authorized to sign) (Signature of Contracting Officer)
Previous edition unusable STANDARD FORM 30 (REV. 11/2016)

Prescribed by GSA FAR (48 CFR) 53.243



REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE  OF
CONTINUATION SHEET EP-C-16-006/0005/P00004 2 2
NAME OF OFFEROR OR CONTRACTOR
ESS GROUP, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY [UNIT UNIT PRICE AMOUNT
(A) (B) () D) (E) (F)

New Total Amount for this Award: $215,500.00

Contracting Officer Representative changed
from Kendra Forde

to Lareina Guenzel

TOCOR (Task Order Contracting Officer's

Representative) changed to : Lareina Guenzel
Invoice Approving Official changed to : Lareina
Guenzel

Delivery Location Code: CPOD

CPOD

US Environmental Protection Agency
26 West Martin Luther King Drive
Mail Code: NWD

Cincinnati OH 45268 USA

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2 .epa.gov/financial/contracts
Durham NC 27711
FOB: Unknown
Period of Performance: 02/01/2018 to 06/30/2021

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACTID CODE PAGE °F| .

1 3
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
P00005 See Block 16C See Schedule
6. ISSUED BY CODE |cPOD 7. ADMINISTERED BY (if other than ltem 6) CODE |
CPOD
US Environmental Protection Agency
26 West Martin Luther King Drive
Mail Code: NWD
Cincinnati OH 45268
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) x) 9A. AMENDMENT OF SOLICITATION NO.
ESS GROUP, INC.
Attn: ROBERT ERICKSON 9B. DATED (SEE ITEM 11)
10 HEMINGWAY DR # 2
RIVERSIDE RI 02915
< 10A. MODIFICATION OF CONTRACT/ORDER NO.
EP-C-16-006
0005
10B. DATED (SEE ITEM 13)
CODE 019131986 FACILITY CODE 06/20/2017
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[JThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Jis extended.  [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Iltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By
separate letter or electronic communication which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR
OFFER. If by virtue of this amendment you desire to change an offer already submitted , such change may be made by letter or electronic communication, provided
each letter or electronic communication makes reference to the solicitation and this ame i j i i
12. ACCOUNTING AND APPROPRIATION DATA (if required) (b)4)
See Schedule
13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.
_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation data, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
D. OTHER (Specify type of modification and authority)
X Unilateral - FAR 52.216-22 INDEFINITE QUANTITY. (OCT 1995)
E. IMPORTANT: Contractor is not [lis required to sign this documentandreturn ____  copies to the issuing office.
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 019131986
e . |(b)4)
The purpose of modification is to exercise
(b)(4)
TOCOR: Lareina Guenzel Max Expire Date: 06/30/2021 InvoiceApprover: Lareina Guenzel Alt
Invoice App: Brian Hasty
Continued ...
Except as provided herein, all terms and conditions of the document referenced in Iltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.
15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
Nicholas Bisher
15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
e T ELECTROMIC
Y s SEHATURE | 07/18/2019
(Signature of person authorized to sign) (Signature of Contracting Officer)
Previous edition unusable STANDARD FORM 30 (REV. 11/2016)

Prescribed by GSA FAR (48 CFR) 53.243



REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE  OF
CONTINUATION SHEET EP-C-16-006/0005/P00005 2 3
NAME OF OFFEROR OR CONTRACTOR
ESS GROUP, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY [UNIT UNIT PRICE AMOUNT
(A) (B) () D) (E) (F)

LIST OF CHANGES:
Reason for Modification: Exercise an Option
Total Amount for this Modification: $0.00

Obligated Amount for this Modification:|(0)(4)
New Total Obligated Amount for this Award:
[(b)(4) |

Incremental Funded Amount changed:

[(b)4)

CHANGES FOR T.TNE TTEM NUMBER: 2

New Total Amount for this Version: $215,500.00
New Total Amount for this Award: $215,500.00

(b)(4)

CHANGES FOR LINE ITEM NUMBER: 1
Total Amount changed

(b)4)

CHANGES FOR DELIVERY TOCATTON-: OW-OWORN-AWPND-MR

Amount changed (b)(4)

NEW ACCOUNTING CODE ADDED:
Account code:
19-20-B-05HEL-000BJ7XF5-2505-1905HIX503-001
Beginning FiscalYear 19
Ending Fiscal Year 20
Fund (Appropriation) B
Budget Organization OS5HEL
Program (PRC) OOOBJ7XF5S
Budget (BOC) 2505
Job # (Site/Project)
Cost Organization
DCN-LineID 1805HIX503-001
Quantity: 0
Amount :|(b)(4)
Percent:KbX4)
Subject To Funding: N
Payment Address:
RTP Finance Center

US Environmental Protection Agency
RTP-Finance Center (AA216-01)

109 TW Alexander Drive

www2 .epa.gov/financial/contracts
Continued

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110



REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE  OF
CONTINUATION SHEET EP-C-16-006/0005/P00005 3 3
NAME OF OFFEROR OR CONTRACTOR
ESS GROUP, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY [UNIT UNIT PRICE AMOUNT
(A) (B) () D) (E) (F)

Durham NC 27711

NEW ACCOUNTING CODE ADDED:
Account code:
19-E1-87FM-000B06XP1-4183-1987ME%018~-001
Beginning FiscalYear 19
Ending Fiscal Year
Fund (Appropriation) E1
Budget Organization 87FM
Program (PRC) O0OOBO6XP1
Budget (BOC) 4183
Job # (Site/Project)
Cost Organization
DCN-LineID 1887ME9018-001
Quantity: 0
amount : [(b)(4)
Percent:
Subject To Funding: N
Payment Address:

RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2 .epa.gov/financial/contracts
Durham NC 27711

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2 .epa.gov/financial/contracts
Durham NC 27711
Period of Performance: 02/01/2018 to 06/30/2021

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110



1. CONTRACT ID CODE PAGE OF PAGES

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT |
1 3

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
PO0006 See Block 16C PR-OW-20-00093
6. ISSUED BY CODE |cAD 7. ADMINISTERED BY (if other than ltem 6) CODE |
CAD
US Environmental Protection Agency
26 West Martin Luther King Drive
Mail Code: W136
Cincinnati OH 45268-0001
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) x) 9A. AMENDMENT OF SOLICITATION NO.
ESS GROUP, INC.
Attn: ROBERT ERICKSON 9B. DATED (SEE ITEM 11)
10 HEMINGWAY DR # 2
RIVERSIDE RI 02915
< 10A. MODIFICATION OF CONTRACT/ORDER NO.
EP-C-16-006
0005
10B. DATED (SEE ITEM 13)
CODE 19131986 FACILITY CODE 06/20/2017
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[JThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Jis extended.  [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Iltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or electronic communication which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR
OFFER. If by virtue of this amendment you desire to change an offer already submitted , such change may be made by letter or electronic communication, provided

each letter or electronic communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (if required)
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation data, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

X
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
D. OTHER (Specify type of modification and authority)
E. IMPORTANT: Contractor is not [lis required to sign this documentandreturn ____  copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 019131986

The purpose of modification is to update the Task Order Contracting Officer's
Representative (TOCOR) to Kendra Forde, 202-566-0417, Forde.Kendra@epa.gov.

TOCOR: Kendra Forde Max Expire Date: 06/30/2021 InvoiceApprover: Kendra Forde Alt Invoice
App: Brian Hasty

LIST OF CHANGES:
Continued ...

Except as provided herein, all terms and conditions of the document referenced in Iltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Nicholas Bisher

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
e T ELECTHROMIC
Y i SIGMATURE | 12 /12/2019
(Signature of person authorized to sign) (Signature of Contracting Officer)
Previous edition unusable STANDARD FORM 30 (REV. 11/2016)

Prescribed by GSA FAR (48 CFR) 53.243



REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE  OF
CONTINUATION SHEET EP-C-16-006/0005/P00006 2 3
NAME OF OFFEROR OR CONTRACTOR
ESS GROUP, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY [UNIT UNIT PRICE AMOUNT
(A) (B) () D) (E) (F)

Reason for Modification: Other Administrative
Action

Total Amount for this Modification: $0.00

New Total Amount for this Version: $0.00

New Total Amount for this Award: $215,500.00

Contracting Officer Representative changed
from Lareina Guenzel

to Kendra Forde

TOCOR (Task Order Contracting Officer's

Representative) changed to : Kendra Forde
Invoice Approving Official changed to : Kendra
Forde

CHANGES FOR LINE ITEM NUMBER: 9999

NEW ACCOUNTING CODE ADDED:
Account code:

Beginning FiscalYear 00
Ending Fiscal Year
Fund (Appropriation) ZERO
Budget Organization DOLLAR
Program (PRC) ADMIN
Budget (BOC) REQ
Job # (Site/Project)
Cost Organization
DCN-LineID
Quantity: 0
Amount: $0.00
Percents O
Subject To Funding: N
Payment Address:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2 .epa.gov/financial/contracts
Durham NC 27711

Continued

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110



CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE ~ OF
= EP-C-16-006/0005/P00006 5 3
NAME OF OFFEROR OR CONTRACTOR
ESS GROUP, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY JuNIT UNIT PRICE AMOUNT
(A) (B)

(C)

(D)

(E)

(F)

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2 .epa.gov/financial/contracts
Durham NC 27711
FOB: Unknown
Period of Performance: 02/01/2018 to 06/30/2021

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110



1. CONTRACT ID CODE PAGE OF PAGES

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT |
1 3

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
PO0007 See Block 16C ER-On=20=00218
6. ISSUED BY CODE |cAD 7. ADMINISTERED BY (if other than ltem 6) CODE |
CAD
US Environmental Protection Agency
26 West Martin Luther King Drive
Mail Code: W1l36
Cincinnati OH 45268-0001
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) x) 9A. AMENDMENT OF SOLICITATION NO.
ESS GROUP, INC.
Attn: ROBERT ERICKSON 9B. DATED (SEE ITEM 11)
10 HEMINGWAY DR # 2
RIVERSIDE RI 02915
< 10A. MODIFICATION OF CONTRACT/ORDER NO.
EP-C-16-006
0005
10B. DATED (SEE ITEM 13)
CODE 019131986 FACILITY CODE 06/20/2017
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[1The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Jis extended.  [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Iltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or electronic communication which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR
OFFER. If by virtue of this amendment you desire to change an offer already submitted , such change may be made by letter or electronic communication, provided

each letter or electronic communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (if required) (b)(4)
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation data, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X Unilateral - FAR 52.216-22 INDEFINITE QUANTITY. (OCT 1995)

E. IMPORTANT: Contractor is not [lis required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 019131986

The purpose of modification is to exercise one |(b)(4)
(b)4)
(b)(4) This modification also changes the Contract Specialist from Nicholas Bisher

to Amanda Toole and changes the Contracting Officer from Nicholas Bisher to Sandra
Stargardt-Licis. All other terms and conditions remain unchanged.

TOCOR: Kendra Forde Max Expire Date: 06/30/2021 InvoiceApprover: Kendra Forde Alt Invoice
App: Brian Hasty
Continued ...

Except as provided herein, all terms and conditions of the document referenced in Iltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Sandra Stargardt-Licis

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
ELECTACNIC

SENAIMERE | g5/11 /2090

(Signature of person authorized to sign) (Signature of Contracting Officer)

Previous edition unusable STANDARD FORM 30 (REV. 11/2016)
Prescribed by GSA FAR (48 CFR) 53.243



CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED

PAGE OF

EP-C-16-006/0005/P00007 2 3
NAME OF OFFEROR OR CONTRACTOR
ESS GROUP, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY [UNIT UNIT PRICE AMOUNT
(A) (B) () D) (E) (F)

LIST OF CHANGES:

Reason for Modification: Exercise an Option
Total Amount for this Modification: $0.00

New Total Amount for this Version: $215,500.00
New Total Amount for this Award: $215,500.00
Obligated Amount for this Modification:|(b)4)
New Total Obligated Amount for this Award:

[(b)(4)

Incremental Funded Amount chanqed:|(bx4)

(b)4)

Buyer changed from Nicholas Bisher to Amanda
Toole

Contracting Officer changed from Nicholas Bisher
to Sandra Stargardt-Licis

CHANGES FOR LINE ITEM NUMBER: 2

Quantity changed fronﬂ(bx4)

Total Amount changed “bx4)

CHANGES FOR DELIVERY LOCATION:
Quantity changed fromkbx4) |

Amount changed |(b)(4)

CHANGES FOR LINE ITEM NUMBER: 1

Total Amountl(bxs)

(b)4)

CHANGES FOR DELIVERY LOCATION: OW-OWOW-AWPD-MB

Amount changed(bx4)

NEW ACCOUNTING CODE ADDED:
Account code:
20-21-B-87FM-000B67-2505-2087ME4008-001
Beginning FiscalYear 20
Ending Fiscal Year 21

Fund (Appropriation) B
Budget Organization 87FM
Program (PRC) 00O0B6&7
Budget (BOC) 2505

Job # (Site/Project)

Cost Organization
Continued

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110



REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE  OF
CONTINUATION SHEET EP-C-16-006/0005/P00007 3 3
NAME OF OFFEROR OR CONTRACTOR
ESS GROUP, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY [UNIT UNIT PRICE AMOUNT
(A) (B) () D) (E) (F)

DCN-LineID 2087ME4008-001
Quantity: 0
Amount : |(P)(4)
Percent: [(b)4)
Subject To Funding: N
Payment Address:

RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2 .epa.gov/financial/contracts
Durham NC 27711

NEW ACCOUNTING CODE ADDED:
Account code:
19-E1-87FM-000B06XP1-4183-2087ME4008-002
Beginning FiscalYear 19
Ending Fiscal Year
Fund (Appropriation) EI1
Budget Organization 87FM
Program (PRC) OOOBO6XP1
Budget (BOC) 4183
Job # (Site/Project)
Cost Organization
DCN-LineID 2087ME4008-002
Quantity: 0
Amount : [(0)4) |
Percent:|(bx4) |
Subject To Funding: N
Payment Address:

RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2 .epa.gov/financial/contracts
Durham NC 27711

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2 .epa.gov/financial/contracts
Durham NC 27711
Period of Performance: 02/01/2018 to 06/30/2021

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110



1. CONTRACT ID CODE PAGE OF PAGES

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT |
1 2

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
P000O0O8 See Block 16C
6. ISSUED BY CODE |cAD 7. ADMINISTERED BY (if other than ltem 6) CODE |
CAD
US Environmental Protection Agency
26 West Martin Luther King Drive
Mail Code: W1l36
Cincinnati OH 45268-0001
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) x) 9A. AMENDMENT OF SOLICITATION NO.
ESS GROUP, INC.
Attn: ROBERT ERICKSON 9B. DATED (SEE ITEM 11)
10 HEMINGWAY DR # 2
RIVERSIDE RI 02915
< 10A. MODIFICATION OF CONTRACT/ORDER NO.
EP-C-16-006
0005
10B. DATED (SEE ITEM 13)
CODE 019131986 FACILITY CODE 06/20/2017
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[JThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Jis extended.  [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Iltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or electronic communication which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE
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RFP PR-OW-00682
Attachment 1: PWS

Performance Work Statement
NARS2 Contract
EP-C-16-006; Task Order 5

A. TITLE: National Aquatic Resource Surveys: Mercury Concentrations in Fish Plugs
B. EPA PERSONNEL

Task Order Contracting Officer Representative (TOCOR):

Name: Kendra Forde

Office: Office of Water/Office of Wetlands, Oceans &
Watersheds/Assessment and Watershed Protection
Division/Monitoring Branch

Address: 1200 Pennsylvania Avenue NW (4503T), Washington, DC 20460

Telephone:  202-566-0417

E-mail: Forde Kendra@epa.gov

Alternate Task Order Contracting Officer Representative (ATOCOR):

Name: Brian Hasty

Office: Office of Water/Office of Wetlands, Oceans &
Watersheds/Assessment and Watershed Protection
Division/Monitoring Branch

Address: 1200 Pennsylvania Avenue NW (4503T), Washington, DC 20460

Telephone:  202-564-2236

E-mail: hasty.brian @epa.gov

C. PERIOD OF PERFORMANCE
Base Period: February 1, 2018 through April 30, 2020
Option Period: May 1, 2020 through fsre-36-2024+May 30, 2022

D. TASK ORDER TYPE

Firm Fixed Price

I. BACKGROUND:

These National Aquatic Resource Surveys (NARS) program consists of four surveys that operate
on a 5-year cycle. In 2018-2019, the NARS program will conduct the National Rivers and
Streams Assessment (NRSA), followed by the National Coastal Condition Assessment (NCCA)
in 2020. The NARS program is striving for consistency in laboratory protocols from one survey
to the next. NRSA has already decided to evaluate mercury levels measured in fish plugs. NCCA
also is considering its inclusion as an indicator. Because the laboratory procedure for measuring
mercury in fish plugs is the same whether fish are collected in rivers, streams, or coastal waters,
EPA has decided to use a single task order for laboratory services that shall process the samples
from NRSA and potentially NCCA.
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Field crews from EPA, United States Geological Survey (USGS), States, and Tribes will collect
samples from streams and rivers from June 1 through September 30 in study years 2018 and
2019; and coastal waters and the Great Lakes from May 1 through September 30 in study year
2020. At each site, the field crew shall collect two fish tissue plugs for mercury analysis from
two fish of the same species (one plug per fish). The field crews shall combine the two plugs into
a single vial, containing 0.5 to 0.7 grams. To minimize moisture loss, analytical methods may
specify relatively short holding times (e.g., 28 days).

EPA arranges for laboratory support for processing the fish plug samples. States and Tribes can
choose to use their own laboratories or EPA’s contract laboratory. Because of State, Tribal, and
EPA choices, the actual number of samples can vary throughout the season. In addition, there are
circumstances in which field crews might not collect samples from fish. Considering these
aspects, during the task order’s base period, the contractor shall receive a minimum of 1500
samples with options for EPA to order a maximum of 1000 additional samples. During the
option year, the contractor shall receive a minimum of 500 samples for processing through the
life of task order. To allow for the potential of additional coastal samples collected by the survey,
Islands, and other regional studies, the task order contains options for EPA to order up to an
additional 1000 samples.

Before the laboratory submits the data to EPA, the analyst who generated the data and a quality
assurance manager/data reviewer must independently check and review the data:
e The analyst shall review the data to ensure that:
o Sample preparation information is correct and complete

o The appropriate method from the NRSA Laboratory Operations Manual was
followed

o Analytical results are correct and complete

o Quality control measures were within established limits

o Documentation is complete
e The quality assurance manager/data reviewer shall review the data package to verify that:
Internal QC are included for each batch of samples
Quality control measures were within established guidelines
Qualitative and quantitative results are correct
Data spreadsheet conforms to EPA data template requirements
Documentation is complete

O 0 O O O

Accompanying its data submission for each batch, the laboratory shall provide a short narrative
that includes the following information:

e Project summary referencing the batch QC identification number, total number of
samples in the batch and their sample numbers, and the analytical methodology used for
analysis;

Discussion of any protocol deviations that may have occurred during sample testing;
Discussion of QC questions that were encountered and the corrective measures taken;
Definitions of any laboratory QC codes used in the data;

Internal QC exceeding established control limits or parameters required by laboratory
internal analytical SOPs.
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Once but no more than twice during each performance period, the External QC Coordinator (an
EPA or EPA contractor separate from this Task Order) shall provide one or two identical sets of QC samples to all
participating laboratories. Each set shall contain up to five QC samples. As determined by the
External QC Coordinator, the QC samples may be synthetic; aliquots of additional samples
collected at NRSA or NCCA sites; or reference samples obtained from an organization such as
the National Institute of Standards and Technology. Each laboratory will run the QC samples
following the same procedures used for the other samples. The External QC Coordinator shall
compare the results to the expected value and determine consistency between laboratories (e.g.,
determine if one laboratory is consistently higher or lower than all others). Based upon the
evaluation, the External QC Coordinator may request additional information from one or more
laboratories about any unique laboratory practices that might account for differences between the
laboratory and others. With this additional information, the External QC Coordinator shall
determine an appropriate course of action, including no action, flagging the data, or excluding
some or all of the laboratory’s data.

As another potential quality control step of field operations, EPA may require each field crew to
provide field blank samples. In this case, the contractor shall analyze each field blank sample
using the same procedures as those for the regular field samples.

II. PURPOSE

The purpose of this task order is to measure total mercury concentrations in fish plug samples
collected in the 2018-2019 NRSA, 2020 NCCA, and related studies. The types of support
required for this project include technical support, sample analyses, transmittal of the results in
database format, and a revised database at the conclusion of quality control procedures.

III. GOVERNMENT FURNISHED INFORMATION
EPA will arrange for delivery of the samples to the laboratories.

The following documents are references for the task order. They are located at:
https://usepa.sharepoint.com/sites/OW Community/nars/ layouts/15/start.aspx#/Contracts/Form
s/Allltems.aspx.
e 2018-2019 NRSA Laboratory Operations Manual (LOM) (The PWS refers to the
relevant chapter as the “Method.”)
e 2018-2019 NRSA Field Operations Manual (FOM); and

e Data template (i.e., spreadsheet for reporting laboratory data).

As they become available, the EPA TOCOR will provide the contractor with revisions of
relevant documents, including the 2018-2019 FOM, 2018-2019 LOM, and any other information
deemed necessary for the contractor to provide the support for the Performance Work Statement

(PWS).

IV. GENERAL REQUIREMENTS
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In providing support under the tasks described in Section V, the contractor also shall adhere to
the following general requirements:

1. Deliverables (see Contract PWS B.1)

Memoranda shall be placed on company letterhead and the subject line shall include the phrase
“EPA Contract #”.

The contractor shall name all electronic files using a logical abbreviation for the name of the
document (e.g., TO14Data), the contractor name, and the date of edits to assist in version control
(ex: TO14Data_ LABNAME_2020_12_02).

The contractor shall use EPA’s templates for reporting the results of the laboratory procedures
for the NRSA and NCCA samples. For any other database or spreadsheet submitted to EPA, the
contractor shall provide metadata that, at a minimum, identify the fields recorded for each
sample, define the codes used for the field, and include the version number and date.

The contractor shall ensure that documentation is created using Agency standard software
formats (e.g., Microsoft Office) to facilitate EPA use and review.

2. Identification at Meetings/Teleconferences (see Contract clause C.2)

Contractor personnel shall always identify themselves as contractor employees by name and
organization. Contractor personnel are prohibited from acting as the Agency’s official
representative. The contractor shall refer any questions relating to the interpretation of EPA
policy, guidance, or regulation to the TOCOR.

V. SCOPE OF WORK

The contractor shall provide laboratory support for measuring mercury in fish plug samples as
described in the following tasks.

Task 1. Task Order Management and Monthly progress reports (See Contract Attachment
3; PWS B.2 and C.4)

The contractor shall manage the Task Order (TO) and submit monthly progress and financial
reports prepared and submitted in accordance with the contract clause, Contract Attachment 3,
Reports of Work.

a. Teleconferences: The contractor, and its laboratories, shall participate in EPA’s
teleconferences about laboratory procedures for receiving, storing, tracking, analyzing,
and reporting samples and results. Prior to the shipping of the first samples in each
sampling year (2018, 2019, 2020), EPA will coordinate and facilitate 1-3 teleconference
calls, each to last approximately 1 hour, to review the Method, required reporting
elements, data templates, and the relevant requirements in the QAPP. The participants
will include EPA, the contractor’s laboratories, subcontract laboratories, and State
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laboratories. If EPA conducts multiple teleconferences (e.g., due to State laboratory
personnel availability), the contractor shall participate in all calls because different issues
may arise that would require feedback from the contractor. The goal of the
teleconferences is to ensure consensus on the analytical procedures and a schedule for
sample processing and reporting. The agenda will include review of the:

i
ii.
iii.
iv.
v.

QAPP

LOM

Data template

Standard Operating Procedures (SOPs)
Use of PT samples for QC

Status Summaries: Prior to delivering the progress report, the contractor shall provide

monthly status summaries. The monthly status summary shall match the time period
covered by the progress report. The contractor shall provide Excel spreadsheets with the
monthly status summaries that include:

1.

il.
1ii.

iv.

The number of samples delivered. (The QC samples, as described in the Method,
shall be considered “samples” for the purpose of invoicing, scheduling, and
reporting.)

The number of samples for which the laboratory has finished data entry.

Percent capacity reached in the contract (i.e., number of samples in 1.c.ii
compared to the maximum number specified in task order when all quantities are
exercised).

Data for the samples processed, or revised, since the previous summary. The
contractor shall report the data using EPA’s data template, but updated with the
new, revised, and reconciled data. In addition, the contractor shall provide a
separate case narrative (e.g., emailed Word or pdf file) for the EPA TOCOR to
review with the data.

Provide a simple list of the invoiced samples with sample #, site ID, and visit #.
The TOCOR will compare the list with the NRSA and NCCA master lists of
samples to verify that every sample has been invoiced one time.

¢. Monthly Progress and Financial Reports: The contractor shall provide a progress and
financial report each month that matches the costs in the corresponding invoice.

1.

il.

1ii.

iv.

The contractor shall provide a progress report each month that includes project
status; expenditures to date; number of samples in each processing stage
compared to the plan; unexpected problems or concerns, including with quality
assurance; lessons learned; QA/QC activities; and next steps. The contractor shall
prepare and submit the monthly progress reports in accordance with the contract
clause, Contract Attachment 3, Reports of Work.

The contractor shall prepare and submit the financial reports in accordance with
the contract clause, Contract Attachment 3, Reports of Work.

For the sample analyses completed during the month and billed in the invoice, the
financial report shall identify the sample using its site identification code and
sample number.

For the month in which the contractor delivers the final database for Task 4, the
contractor shall include the costs for Task 4.
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d. Issues Requiring EP A Resolution: The contractor shall immediately notify the EPA

TOCOR of any unexpected problems or concerns, including issues with QA/QC, and
recommend remedies or corrective actions. Upon receiving written technical direction
from the EPA TOCOR, the contractor shall revise its schedule in the technical proposal.
The contractor also shall include problems and concerns in the monthly progress report.

Deliverables and Schedule under Task 1:

Subtask Deliverable Due
a and f. Participation in Date/time per written technical
teleconferences direction from EPA TOCOR based
upon contractor’s recommended
dates/times
b. Status updates with datain | Monthly

spreadsheet, sample list,
and separate case narrative.

c. Progress and financial Monthly
reports in electronic format
d. Email Immediately when issue identified.
d. Revised technical plan and | Revisions within 5 working days per
schedule written technical direction.

Task 2. Quality Assurance (Contract PWS B.3)

Quality Assurance (QA) is an important component of EPA’s work to assure that minimum
quality standards are attained. The contractor shall address the QA requirements of this task
order by adhering to the requirements and procedures identified in:

The contractor’s Quality Management Plan incorporated into this NARS contract;

NRSA and NCCA Survey QA documents which document how quality assurance and
quality control will be applied to the collection of environmental data for the survey. The
documents relevant to support in this task order are:

e Quality Assurance Project Plan (QAPP)

e [Laboratory Operations Manual (LOM)

e The quality documents will evolve throughout the task order. During the base
period, the contractor shall notify the EPA TOCOR immediately if it identifies
areas where its previous activities are not consistent with the revisions made to
the 2018-2019 QAPP and LOM. During the option period, the contractor must
notify the EPA TOCOR immediately if it identifies areas where its previous
activities are not consistent with revisions being made to the 2020 NCCA and
LOM.

The EPA TOCOR will determine whether any modifications to the contractor’s previous

activities will be necessary, which may require a modification to the task order by the
EPA Contracting Officer (CO).
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For each survey, as demonstration of the contractor’s:

a.

C.

Commitment to adhere to the QAPP, the contractor’s Quality Assurance Official (QAO)
and each laboratory’s QAO shall sign the page “Review & Distribution Acknowledgment
and Commitment to Implement” in the introductory section of the QAPP. The contractor
shall distribute the version of the QAPP and LOM available at award of the task order,
and any additional revisions approved by the EPA QAO, throughout the contractor’s
organization, including subcontractors and consultants. If EPA distributes an updated
version of the LOM and states that it contains a “significant change” relevant to the
analyses, the contractor shall acknowledge, in writing (e.g., Email), that it has received
and distributed the revised LOM to the appropriate personnel.

Implementation of QA in performing the other tasks in this Performance Work
Statement, the contractor shall document its QA activities as follows:

1. Standard Operating Procedures (SOPs) and any other quality assurance
documentation developed or adopted by the contractor’s laboratory for use in
performing the required analyses. If the contractor does not develop or modify
them as part of the costs incurred by the task order, the contractor may claim the
SOPs to be proprietary.

ii.  Reports of relevant QA activities in any deliverable. All QA documentation
prepared under the task order shall be considered non-proprietary.

iii.  Monthly reports of QA activities performed during implementation of this task
order. These monthly QA reports shall identify QA activities performed to
support implementation of this task order, problems encountered, deviations from
the QAPP, and corrective actions taken. The contractor shall include the QA
report with the monthly progress report.

Ability to conform to NRSA measurement quality objectives, the contractor shall, at a
minimum, ensure that the data meet the measurement quality objectives in the QAPP.

Deliverables and Schedule under Task 2:
Subtask | Deliverable Due
a. Original QAPP signature page No later than 5 working days after
effective date of task order
Email acknowledgement of LOM with | No later than 10 working days
“significant change” after receiving revised LOM
Laboratory SOPs No later than 5 working days after
effective date of task order. If the
laboratory modified the SOPs
during the performance period,
provide the final versions 5
working days before the end of the
performance period. Otherwise,
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Subtask

Deliverable

Due

provide an email stating that the
SOPs have remained unchanged
throughout the task order.

Documentation of QA activities

With deliverables

Bench sheets with QC Officer review

With monthly progress report

b. Monthly reports of QA activities With monthly progress report
during months when samples are
delivered and/or processed

Cs Data and QC elements identified in With database

procedure

Task 3. Mercury Analysis (Contract PWS B.3.e, C.4)

The contractor shall strictly follow ALL procedures in the Method for analyzing mercury in fish
tissue samples collected by the NRSA field crews in 2018 and 2019.

If the contractor identifies a situation requiring a minor change in the Method, the EPA TOCOR
must approve the deviation before the contractor can implement the change.

In addition to the delivery of data addressed in Task 1, the contractor shall provide the
deliverables resulting from the following activities:

a.

Log each sample and record the condition of the sample container into the NARS
Information Management (IM) system within 24 (clock) hours of the sample arriving at
the laboratory. If the sample does not arrive when expected, the contractor shall
immediately notify the EPA TOCOR or her designee. Alternatively, for shipments with a
large number of samples, the contractor shall email a spreadsheet with the sample login
information to the EPA TOCOR with a copy to the person assigned to track the samples
for the survey.

Provide an email to the EPA TOCOR with any recommended changes to keys and
references.

Develop a reference library using preserved specimens and digital photo imagery (see
digital specifications in Method). In the library, the contractor shall include one of each
unique type of organism identified, as described in the Method. The contractor shall
provide access to the specimens and a copy of the digital library to EPA.

Retain:
o Samples and sorting residuals for the period specified in the Method.
o Original records, including bench notebooks and the reference library, for a
minimum of ten (10) years from the date that EPA publishes the final report.
If EPA determines that transfer to another location is necessary, EPA will make separate
arrangements (e.g., task order modification, purchase order) with the contractor for any
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necessary packaging and shipping expenses. Otherwise, at the end of the retention period,
the contractor shall follow its internal protocols for disposal.

Retain original records, including laboratory notebooks and the reference library, for a
minimum of 10 years from the date that EPA publishes the final report. If EPA
determines that copies or physical transfer to another location is necessary, EPA will
make separate arrangements (e.g., task order modification, purchase order) for any
necessary photocopying, packaging and shipping expenses. Otherwise, at the end of the
retention period, the contractor shall follow its internal protocols for disposal.

Unless the TOCOR grants an exception, the contractor shall not publish findings based

upon work conducted under this task order. This restriction shall remain in effect until
EPA provides public access to the data.

Deliverables and Schedule under Task 3:

Subtask | Deliverable Due
a. Sample logged into NARS IM system or | Within 24 (clock) hours of
transmittal of spreadsheet sample receipt
a. Email identifying missing sample Immediately if sample does not
arrive when expected
b. Email with recommended changes to Within 5 working days of
keys and references identified need for change.
c, Access to specimens in reference library | Upon EPA TOCOR’s written
request via technical direction.
c. Copy of digital library by email, FTP With final database. Interim
transfer, or SharePoint upload copies within 10-15 days per
written technical direction from
the EPA TOCOR.
e Access to laboratory notebooks Upon EPA TOCOR’s written
request via technical direction.

Task 4. Final Database (Contract PWS B.1, B.3, C.4)

The contractor shall provide revised and final databases for the results of the fish vouchering
analyses reported in Task 1. The contractor shall provide:
Responses to EPA’s questions about the data, as conveyed by the EPA TOCOR’s
technical direction.
Revised databases per written technical direction describing required changes based upon

a.

b.

EPA’s review of the data and reconciliation activities.

Final database that incorporates revisions identified by the EPA TOCOR’s written
technical direction.

Deliverables and Schedule under Task 4:

Subtask

Deliverable

Due

a.

Email with responses to data questions

1-5 working days per written
technical direction
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Subtask

Deliverable

Due

b. Revised databases and emails that
summarize the changes

data.

10 working days after receiving
the EPA TOCOR’s written
technical direction. The
contractor shall assume five
revisions and associated
summaries will be required as a
result of EPA’s review of the

C. Final database

10 working days after receiving
written technical direction; but
no later than 5 working days
prior to the end of the period of
performance.

VI. TRAVEL

EPA does not anticipate that any travel will be necessary to perform the tasks in the Performance

Work Statement.

VIIL.

QUALITY ASSURANCE SURVEILLANCE PLAN

EPA will judge performance using the following Quality Assurance Surveillance Plan (QASP).

Performance Requirement

Measureable Performance
Standards

Surveillance Method

Incentives/Disincentives

Management and
Communications:

The Contractor shall
maintain contact with the
EPA TOCOR throughout the
performance of the task
order and shall immediately
bring potential problems to
the attention of the EPA
TOCOR. In cases where
issues have a direct impact
on project schedules, cost,
time, or quality, the
contractor shall provide
options for EPA's
consideration on resolving
the issues or mitigating their
impacts.

Any issue adversely
impacting project schedules,
cost, time or quality shall be
brought to the attention of
the EPA TOCOR within 3-
working days of occurrence.

EPA TOCOR will identify
unreported issues.

Two or more incidents where
the contractor:

¢ Does not provide timely

notification; or
e Created a severe
adverse situation

will be considered
unsatisfactory performance
and will be reported as such
in the CPARS Performance
Evaluation System under the
category of Management.
Fewer than two incidents
where the contractor does not
meet the measureable
performance standard will be
considered acceptable
performance and will be
reported as such in the
CPARS Performance
Evaluation System under the
category of Business
Relations

Timeliness:

e  No more than 25% of
the data for Task 1

100% of the progress
reports, data submissions,

Unsatisfactory rating under
the category of Schedule in
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RFP PR-OW-00682
Attachment 1: PWS

Performance Requirement

Measureable Performance
Standards

Surveillance Method

Incentives/Disincentives

Data (Task 1) and databases
(Task 4) shall be delivered in
accordance with the
schedule developed in PWS
Task 1. After EPA accepts
the final schedule in Task 1,
it is unlikely that EPA will
be willing to extend the
schedule due to any factors
under the contractor’s
control (e.g., to complete
work under another
contract).

shall be submitted
more than 3 working
days past the date in
the accepted schedule.

e None of the data for
Task 1 shall be
submitted more than
40 working days past
the date in the accepted
schedule.

¢  No more than 10% of
the revised databases
(Task 4) shall be
submitted more than 3
working days past the
date in the accepted
schedule.

e  Nodelays in
submitting the final
database (Task 4) by
the “no later than” date
in the PWS.

and databases will be
reviewed by the EPA
TOCOR monthly to
compare actual delivery
dates against those in the
approved schedule from
Task 1.

CPARS when the contractor
does not meet the measurable
performance standards
during the applicable period
of performance.

Technical Effort:

The Contractor shall assign
appropriately leveled and
skilled personnel to all tasks;
and abide by the contractor’s
QMP, the NRSA QAPP, and
the mercury in fish tissue
plugs method.

No more than 25% of
reviewed deliverables and
data shall require revisions
to meet the requirements of
the QMP, NRSA QAPP,
data templates, and mercury
in fish tissue plugs method.

All of the assigned staff
must meet the LOM
requirements for their
assigned duties.

100% of the data, key
personnel resumes, and will
be reviewed by the EPA
TOCOR to identify
noncompliance issues with
the QMP, NRSA QAPP, and
mercury in fish tissue plugs
method.

Unsatisfactory rating under
the category of Quality in
CPARS when the contractor
does not meet the measurable
performance standards
during an applicable period
of performance.
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1. CONTRACT ID CODE PAGE OF PAGES

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT |
1 3

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
PO0OQ10 See Block 16C PR-OW-21-00214
6. ISSUED BY CODE |cAD 7. ADMINISTERED BY (if other than ltem 6) CODE |
CAD
US Environmental Protection Agency
26 West Martin Luther King Drive
Mail Code: W136
Cincinnati OH 45268-0001
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) x) 9A. AMENDMENT OF SOLICITATION NO.
ESS GROUP, INC.
Attn: ROBERT ERICKSON 9B. DATED (SEE ITEM 11)
10 HEMINGWAY DR # 2
RIVERSIDE RI 02915
< 10A. MODIFICATION OF CONTRACT/ORDER NO.
EP-C-16-006
0005
10B. DATED (SEE ITEM 13)
CODE 19131986 FACILITY CODE 06/20/2017
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[JThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Jis extended.  [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Iltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or electronic communication which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR
OFFER. If by virtue of this amendment you desire to change an offer already submitted , such change may be made by letter or electronic communication, provided

each letter or electronic communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required) (b)(4)
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation data, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X Unilateral - FAR 52.216-22

E. IMPORTANT: Contractor is not [lis required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 019131986

The purpose of this modification is to exercise one Option|(bx4)

(b)4)

Kbx4) |All other terms and conditions remain
unchanged.

TOCOR: Kendra Forde Max Expire Date: 05/30/2022 InvoiceApprover: Kendra Forde Alt Invoice
App: Brian Hasty

LIST OF CHANGES:

Reason for Modification: Exercise an Option
Continued ...

Except as provided herein, all terms and conditions of the document referenced in Iltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Sandra Stargardt-Licis

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
ELECTACNIC

SENAINRE | g9 /26 /2097

(Signature of person authorized to sign) (Signature of Contracting Officer)

Previous edition unusable STANDARD FORM 30 (REV. 11/2016)
Prescribed by GSA FAR (48 CFR) 53.243



REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE  OF
CONTINUATION SHEET EP-C-16-006/0005/P00010 2 3
NAME OF OFFEROR OR CONTRACTOR
ESS GROUP, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY [UNIT UNIT PRICE AMOUNT
(A) (B) () D) (E) (F)

Total Amount for this Modification: $0.00

New Total Amount for this Version: $215,500.00
New Total Amount for this Award: $215,500.00
Obligated Amount for this Modification: |(b)4)
New Totgl Obligated Amount for this Award:

(b)4)

Incremental Funded Amount chanqed:Kbx4)

(b)4)

CHANGES FOR LINE ITEM NUMBER: 2

Quantity changed fronJ(bx4)

Total Amount changed Kbx4)

CHANGES FOR DELIVERY LOCATION:

Quantity changed from [(b)(4)
amount [(OA) |

CHANGES FOR DELIVERY LOCATION: OW-OWOW-AWPD-MB

Amount changed fromkbx4)

NEW ACCOUNTING CODE ADDED:
Account code:
21-22-B-87FM-000B67-2505-2187ME4010-001
Beginning FiscalYear 21
Ending Fiscal Year 22
Fund (Appropriation) B
Budget Organization 87FM
Program (PRC) 000B6&7
Budget (BOC) 2505
Job # (Site/Project)
Cost Organization
DCN-LineID 2187ME4010-001
Quantity: 0
amount : [(0)(4)
Percent : (b)(4) |
Subject To Funding: N
Payment Address:

RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2 .epa.gov/financial/contracts
Durham NC 27711

Continued

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110



REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE  OF
CONTINUATION SHEET EP-C-16-006/0005/P00010 3 3
NAME OF OFFEROR OR CONTRACTOR
ESS GROUP, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY [UNIT UNIT PRICE AMOUNT
(A) (B) () D) (E) (F)

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive

www2 .epa.gov/financial/contracts
Durham NC 27711

Period of Performance: 02/01/2018 to 05/30/2022

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110



